NOTIFICATION OF ADDENDUM

ADDENDUM NO. 3
DATED 4/01/2010

Control 0904-02-035
Project STP 2010(401)ES
Highway VA

County POTTER

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.

04/99



SUBJECT: PLANS AND PROPGCSAL ADDENDUMS
PRQJECT: STP 2010(401) ES CONTRCL: 0904-02-035
COUNTY: POTTER
LETTI NG 04/06/ 2010
REFERENCE NO 0401
PROPCSAL ADDENDUMS

PROPCSAL COVER
Bl D I NSERTS (SH. NO.:
GENERAL NOTES (SH. NO.:
X SPEC LI ST (SH. NO.: 3-4
X SPECI AL PROVI Sl ONS:
ADDED:. 000--1879
DELETED: 000--1802

SPECI AL SPECI FI CATI ONS:
ADDED:

DELETED:
OTHER:

DESCRI PTI ON OF ABOVE CHANGES
(1 NCLUDI NG PLANS SHEET CHANGES)

SPECI FI CATI ON LI ST: SHEET 3-4: ADDED SPECI AL PROVI SI ON 000--1879.
DELETED SPECI AL PROVI SI ON 000- - 1802.




CONTROL : 0904-02-035
PRQJECT : STP 2010(401)ES
H GAVAY : VA

COUNTY POTTER

TEXAS DEPARTMENT OF TRANSPORTATI ON

GOVERNI NG SPECI FI CATI ONS AND SPECI AL PROVI SI ONS

ALL SPECI FI CATI ONS AND SPECI AL PROVI SI ONS APPLI CABLE TO THI S PRQIECT

ARE | DENTI FI ED AS FOLLOWS:

STANDARD

ITEMS 1
| TEM 100
| TEM 104
| TEM 105
| TEM 110
| TEM 132
| TEM 164
| TEM 168
| TEM 169
| TEM 247
| TEM 260

| TEM 310
| TEM 316
| TEM 340

| TEM 351
| TEM 354
| TEM 360
| TEM 368
| TEM 400
| TEM 401
| TEM 416
| TEM 420

| TEM 422
| TEM 423

SPECI FI CATI ONS:

ADOPTED BY THE TEXAS DEPARTMENT OF
TRANSPORTATI ON JUNE 1, 2004.

STANDARD SPECI FI CATI ONS ARE | NCORPCORATED
I NTO THE CONTRACT BY REFERENCE.

TO 9 INCL., GENERAL REQUI REVENTS AND COVENANTS

PREPARI NG RI GHT OF WAY (103)

REMOVI NG CONCRETE

REMOVI NG STABI LI ZED BASE AND ASPHALT PAVEMENT

EXCAVATI ON (132)

EMBANKVENT (100) (204) (210) ( 216) (400)

SEEDI NG FOR EROSI ON CONTROL (162) (166) (168)

VEGETATI VE WATERI NG

SO L RETENTI ON BLANKETS

FLEXI BLE BASE (105) (204) (210) (216) (520)

LI ME TREATMENT ( ROAD-M XED) (105) (132) (204) (210) (216)
(247) (300) (310) ( 520)

PRI ME COAT (300) (316)

SURFACE TREATMENTS (210) (300) (302) (520)

DENSE- GRADED HOT- M X ASPHALT ( METHOD) (210)(300) (301)
(320) (520) (585)

FLEXI BLE PAVEMENT STRUCTURE REPAI R (132) (204) (247) (260)
(263) (275) (276) (292) (310) (316) ( 330) (334) (340)

PLANI NG AND TEXTURI NG PAVEMENT

CONCRETE PAVEMENT (300) (420) (421) (438) (440) (529) (585)
CONCRETE PAVEMENT TERM NALS (247) (260) (276) (292) ( 300)
(349) (360) (400) (420) (421) (438) (440) (442)

EXCAVATI ON AND BACKFI LL FOR STRUCTURES (132) (401) (420)
(421)

FLOMABLE BACKFILL (421)

DRI LLED SHAFT FOUNDATI ONS (420) (421) (440) (448)
CONCRETE STRUCTURES (400) (404) (421) (426) (427) (438) (440)
(441) (448)

REI NFORCED CONCRETE SLAB (420) (421) (424) (426) (430) (440)
RETAI NI NG WALLS (110) (132) (400) (420) (421) (424) (440) (445)




| TEM 425

| TEM 432
| TEM 450

| TEM 454
| TEM 459
| TEM 464
| TEM 465
| TEM 467

| TEM 479
| TEM 480
| TEM 496
| TEM 500
| TEM 502
| TEM 504
| TEM 506

| TEM 512

| TEM 528

| TEM 529

| TEM 531
| TEM 545
| TEM 550
| TEM 610

| TEM 618
| TEM 620
| TEM 622
| TEM 624
| TEM 628
| TEM 644

| TEM 658
| TEM 662
| TEM 666
| TEM 677

| TEM 690

| TEM 740

SPECI AL PROVI S| ONS:

(458) (556)

PRECAST PRESTRESSED CONCRETE STRUCTURAL MEMBERS (420)
(421) (424) (426) (427) (434) (440) (442)

RI PRAP (247) (420) (421) (427) (431) ( 440)

RAI LI NG (420) (421) (424) (440) (441) (442) (445) (446) (448)
(540)

BRI DGE EXPANSI ON JO NTS (429) (442)

GABI ONS AND GABI ON MATTRESSES

REI NFORCED CONCRETE Pl PE (400) (476)

MANHOLES AND | NLETS (400) (420) (421) (440) (471)

SAFETY END TREATMENT (400) ( 420) (421) ( 430) (432) (440) ( 445)
(460) (464)

ADJUSTI NG MANHOLES AND | NLETS (400) (421) ( 465)

CLEANI NG EXI STI NG CULVERTS

REMOVI NG STRUCTURES ( 430)

MOBI LI ZATI ON

BARRI CADES, S| GNS, AND TRAFFI C HANDLI NG

FI ELD OFFI CE AND LABORATORY

TEMPORARY EROSI ON, SEDI MENTATI ON, AND ENVI RONMENTAL
CONTROLS (432) (556)

PORTABLE CONCRETE TRAFFI C BARRI ER (420) (421) ( 424) ( 440)
(442)

COLOR TEXTURED CONCRETE AND LANDSCAPE PAVERS (132) (247)
(420) (421) (440)

CONCRETE CURB, GUTTER, AND COMBI NED CURB AND GUTTER (360)
(420) (421) (440)

SI DEWALKS (104) (360) (420) ( 421) ( 440) ( 530)

CRASH CUSHI ON ATTENUATORS (421)

CHAI N LI NK FENCE (421) (445)

ROADVWAY | LLUM NATI ON ASSEMBLI ES (421) (441) (442) (445) (446)
(449) (616) (620)

CONDUI T (400) ( 445) (476) (622)

ELECTRI CAL CONDUCTORS

DUCT CABLE (400) (620)

GROUND BOXES (421) ( 440)

ELECTRI CAL SERVI CES (441) (445) (449) (618) (620) (627) (656)
SMALL ROADSI DE SI GN SUPPORTS AND ASSEMBLI ES (421) ( 440)
(441) (442) (445) (634) (636) (643) ( 656)

DELI NEATOR AND OBJECT MARKER ASSEMBLI ES (445)

WORK ZONE PAVEMENT MARKI NGS ( 666) (668) (672) (677)
REFLECTORI ZED PAVEMENT MARKI NGS (316) (318) (662) (677) (678)
ELI M NATI NG EXI STI NG PAVEMENT MARKI NGS AND MARKERS ( 300)
(302) (316)

MAI NTENANCE OF TRAFFI C SI GNALS (416) (421) (476) (610) (618)
(620) (622) (624) (625) (627) (628) (634) (636) (656) (680) (682)
(684) (685) (686) (687) (688)

GRAFFI TI REMOVAL AND ANTI - GRAFFI TI COATI NG (427) (446)

SPECI AL PROVI SIONS W LL GOVERN AND TAKE
PRECEDENCE OVER THE SPECI FI CATI ONS ENUMERATED
HEREON VWHEREVER | N CONFLI CT THEREW TH.




REQUI RED CONTRACT PROVI SI ONS, FEDERAL- Al D CONSTRUCTI ON CONTRACTS
(FORM FHWA 1273, MARCH, 1994)

WAGE RATES

SPECI AL PROVI SI ON " PARTNERI NG' (000---002)

SPECI AL PROVI SI ON "NOTI CE TO ALL BI DDERS" (000---003)

SPECI AL PROVI SI ON " NOTI CE OF REQUI REMENT FOR AFFI RVATI VE ACTION TO
ENSURE EQUAL EMPLOYMENT OPPORTUNI TY" (000---004)

SPECI AL PROVI SI ON " STANDARD FEDERAL EQUAL EMPLOYMENT OPPORTUN TY
CONSTRUCTI ON CONTRACT SPECI FI CATI ONS" (000- - - 006)

SPECI AL PROVI SI ON " CERTI FI CATI ON OF NONDI SCRI M NATI ON | N EMPLOYMENT"

(000- - - 009)
SPECI AL PROVI SI ON " DEPARTMENT DI VI SI ON MAI LI NG AND PHYSI CAL ADDRESS"
(000- - - 011)

SPECI AL PROVI SI ON " DI SADVANTAGED BUSI NESS ENTERPRI SE | N FEDERAL- Al D
CONSTRUCTI ON' (000---461)

SPECI AL PROVI SI ON " NOTI CE OF CHANGES TO U. S. DEPARTMENT OF LABOR
REQUI RED PAYROLL | NFORMATI ON* (000--1483)

SPECI AL PROVI SI ON " SCHEDULE OF LI QUI DATED DAMAGES" (000--1493)

SPECI AL PROVI SI ON "1 MPORTANT NOTI CE TO CONTRACTORS" (000- - 1555)

SPECI AL PROVI SI ON " ON- THE- JOB TRAI NI NG PROGRAM'  ( 000- - 1676)

SPECI AL PROVI SI ON "1 MPORTANT NOTI CE TO CONTRACTORS" (000--1580)

SPECI AL PROVI SI ON " STATE ON- THE- JOB TRAI NIl NG PROGRAM AMERI CA
RECOVERY AND REI NVESTMENT ACT OF 2009 ( ARRA)
PROQJIECTS" (000--1772)

SPECI AL PROVI SI ON " | MPORTANT NOTI CE TO CONTRACTORS' (000- - 1879)

SPECI AL PROVI SION  TO | TEM 1 (001---011)

SPECI AL PROVI SION  TO | TEM 2 (002---017)

SPECI AL PROVI SION  TO | TEM 3 (003---033)

SPECI AL PROVI SION  TO | TEM 4 (004---013)

SPECI AL PROVI SION  TO | TEM 5 (005---004)

SPECI AL PROVI SI ONS TO | TEM 6 (006---030) (006- - - 039)

SPECI AL PROVI SI ONS TO | TEM 7 (007---213) (007- - - 639) (007- - - 693)
(007- --702)

SPECI AL PROVI SION  TO | TEM 8 (008---084)

SPECI AL PROVI SI ONS TO | TEM 9 (009- - - 009) (009- - - 015) ( 009- - - 017)

SPECIAL PROVISION TO ITEM 100 (100---002)
SPECIAL PROVISION TO ITEM 164 (164---002)
SPECIAL PROVISION TO ITEM 166 (166---001)
SPECIAL PROVISION TO ITEM 169 (169---002)
SPECI AL PROVISION TO ITEM 247 (247---033)
SPECIAL PROVISION TO ITEM 260 (260---002)
SPECIAL PROVISION TO ITEM 275 (275---002)
SPECI AL PROVISION TO ITEM 340 (340---003)
SPECI AL PROVISION TO ITEM 360 (360---003)
SPECI AL PROVISION TO ITEM 400 (400---011)
SPECIAL PROVISION TO ITEM 416 (416---001)
SPECI AL PROVISION TO ITEM 420 (420---002)
SPECIAL PROVISION TO ITEM 421 (421---035)
SPECI AL PROVISION TO ITEM 424 (424---002)
SPECI AL PROVISION TO ITEM 425 (425---001)
SPECI AL PROVISION TO ITEM 429 (429---008)
SPECI AL PROVISION TO ITEM 431 (431---001)
SPECI AL PROVISION TO ITEM 434 (434---003)
SPECI AL PROVISION TO ITEM 440 (440---002)




SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S
SPECI AL PROVI S

TO ITEM 441 (441---005)
TO ITEM 442 (442---005)
TO ITEM 448 (448---002)
TO ITEM 450 (450---001)
TO ITEM 464 (464---003)
TO ITEM 465 (465---001)
TOITEM 500 (500---005)
TOITEM 502 (502---033)
TOITEM 506 (506---010)
TOITEM 512 (512---002)
TOITEM 540 (540---015)
TOITEM 610 (610---010)
TOITEM 620 (620---001)
TOITEM 628 (628---001)
TOITEM 636 (636---014)
TO ITEM 643 (643---001)
TOITEM 672 (672---034)
TOITEM 682 (682---001)
TOITEM 685 (685---014)
TOITEM 740 (740---001)

SPECI AL SPECI FI CATI ONS:

GENERAL: THE ABOVE- LI STED SPECI FI CATI ON | TEMS ARE THOSE UNDER WHI CH
------- PAYMENT IS TO BE MADE. THESE, TOGETHER W TH SUCH OTHER
PERTI NENT | TEMS, |F ANY, AS MAY BE REFERRED TO | N THE ABOVE-
LI STED SPECI FI CATI ON | TEMS, AND | NCLUDI NG THE SPECI AL
PROVI SI ONS LI STED ABOVE, CONSTI TUTE THE COWPLETE SPECI FI -
CATI ONS FOR THI' S PROJECT.




2004 Specifications CSJ: 0904-02-035

SPECIAL PROVISION
000--1879
Important Notice to Contractors

The contractor's attention is directed to the fact there are right of way acquisitions and utility
adjustments that have not been completed. The State anticipates that all remaining utility
adjustments and right of way acquisitions will be completed in sufficient time to prevent any
undue delay to the Contractor in his normal operation. An extension of working days will be
granted, if necessary, for delays caused by interference’s beyond the estimated dates of
clearance. The contractor will not be allowed on right of way which has not been acquired.

The following is a list of right of way parcels remaining to be acquired for the construction of
this project. The list is provided for informational purposes. The contractor is invited to review
the outstanding right of way with the Engineer assigned to this project. A right of way map
reflecting the location and description of each parcel listed is on file with the Engineer and with
the District Office located in Amarillo, Texas.

Right of Way Parcels To Be Acquired

Parcel Owner Location Estimated
Number Station Limits Date
Of Acquisition

1 Chevron Sta 2+92 to Sta 12+77 April 16, 2010
2 Chevron Sta 15+55 to Sta 24+21 April 16, 2010
3 Herring Bank Sta 22+13 to Sta 25+85 Clear
4 Western Mortgage Sta 24+48 to Sta 25+03 Clear

The following is a list of utilities requiring adjustments for the construction of this project. This
is being provided for informational purposes. All the utility companies have been contacted and
notified of the required adjustments. All required adjustments will be made by the owners and
will not be the responsibility of the contractor. The contractor is invited to consult the Engineer
assigned to this project for further details on the utility adjustments.

1-2 000--1879
03-10



Owner

City of Amarillo (Sewer)
City of Amarillo (Water)
Atmos Energy (Gas)
AT&T (Communications)
Suddenlink (Cable)

Xcel Energy (Electric)

Chevron (Environmental)

Utilities to be adjusted

Location

Sta 2+50 to Sta 25+85

Sta 2+50 to Sta 25+85

Sta 2+50 to Sta 25+85

Sta 2+50 to Sta 25+85

Sta 2+50 to Sta 25+85

Sta 2+50 to Sta 25+85

Sta 2+50 to Sta 25+85

Estimated Completion
Date
June 1, 2010
June 1, 2010
April 30, 2010
June 1, 2010

Clear

June 4, 2010 except for

Traffic Signal feed

which is June 25, 2010

June 11, 2010

000--1879

03-10
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